


# घरपझोड गाउँपालिका गाउँ कार्यपालिकाको कार्यालय



पत्र संख्या: २०७६/७७  
चलानी नं.

गण्डकी प्रदेश, नेपाल

मिति: २०७६/१२/१२

## विषय: ठेक्का प्रकृया स्थगित गरिएको सम्बन्धमा ।

हाल देशमा कोरोना भाइरस (COVID 19) को संक्रमणको कारणबाट उत्पन्न हुनसक्ने असामान्य परिस्थितिले गर्दा अत्यावश्यक बाहेकका सबै सेवा प्रभावित भएको व्यहोरा जानकारी नै छ । सार्वजनिक खरिद अनुगमन कार्यालय, काठमाण्डौको मिति २०७६/१२/११ को विद्युतीय खरिद प्रणाली ([www.bolpatra.gov.np/egg](http://www.bolpatra.gov.np/egg)) मा म्याद थप गर्ने सूचना बमोजिम यस कार्यालयबाट सम्बन्धित प्रक्रियामा रहेका तपसिलका ठेक्काहरूका प्रक्रिया अर्को सूचना प्रकाशित नहुँदा सम्म स्थगित गरिएको व्यहोरा जानकारीको लागि अनुरोध छ ।

### तपसिल:

| सि.नं. | ठेक्का नं.           | योजनाको नाम                                                                               | कैफियत |
|--------|----------------------|-------------------------------------------------------------------------------------------|--------|
| 1.     | GRMJ/NCB/W/13/076/77 | Construction of Basic Health care Centre Building (type 2 ), Gharapjhong -1, Mustang      |        |
| 2.     | GRMJ/NCB/W/14/076/77 | Construction of Basic Health care Centre Building (type 2 ), Gharapjhong -3, Mustang      |        |
| 3.     | GRMJ/NCB/W/08/076/77 | Construction of Office Building of Gharapjhong Rural Municipality                         |        |
| 4.     | GRMJ/NCB/W/09/076/77 | Protection of Trail road and Staircase at Jomsom View Tower                               |        |
| 5.     | GRMJ/NCB/W/10/076/77 | APF Camp to Kaligandaki RCC Bridge Both Sides River Protection Work, Gharapjhong-4 Jomsom |        |
| 6.     | GRMJ/NCB/W/15/076/77 | Construction of Underground Electrification work at Marpha Village, Gharapjhong -2        |        |

(नेत्रप्रसाद पौडेल)

प्रमुख प्रशासकीय अधिकृत